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Terms of Reference  

 
Expert in supporting the drafting of the content of the web platform for 

monitoring and reporting  PAR strategy 2023-2030 in North Macedonia 

Introduction 
 

The Regional School of Public Administration (ReSPA) is an inter-governmental organization for 

enhancing regional cooperation, promoting shared learning, and supporting the development of 

public administration in the Western Balkans. ReSPA Members are Albania, Bosnia and 

Herzegovina, Montenegro, North Macedonia, and Serbia, while Kosovo*1 is a beneficiary. 

ReSPA's purpose is to help regional governments in developing better public administration, 

public services, and overall governance systems for their citizens and businesses and prepare 

for membership in the European Union.  

ReSPA establishes close cooperation with ministers, senior public servants, and heads of 

function in Member countries. ReSPA also works in partnership with the European Union, 

Directorate General for Neighborhood and Enlargement Negotiations (DG NEAR), other 

regional players such as OECD/SIGMA and Regional Cooperation Council (RCC), as well as 

agencies and civil society organizations. Since its inception, ReSPA, as an international 

organization and a key regional endeavor in Public Administration Reform, has contributed to 

capacity-building and networking through in-country support mechanisms, peering, and the 

production of regional research material.  

The European Commission (EC) provides directly managed funds to support the ReSPA 

activities (research, training, and networking programs) in line with the EU accession process.  

ReSPA works primarily through regional networks, which operate at three levels: Ministerial, 

Senior Officials, and networks/working groups of experts and senior practitioners. There is one 

network – Programme Committee composed of the representatives of institutions in charge of 

PAR, government policy planning, and the European Integration coordination process and four 

regional thematic groups: Policy planning, better regulation and coordination of Centre of 

Government; European integration and accession negotiations (with specific reference to PAR 

 
 

1 * This designation is without prejudice to positions on status, and is in line with UNSCR 1244 and ICJ Advisory 

opinion on the Kosovo Declaration of independence 
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and governance aspects); Human Resources Management and Development; and Service 

Delivery (digitalization and quality management). 

 

The "On-demand support mechanism" is ReSPA's instrument that enables ReSPA Members to 

apply for and receive external expertise support. In the framework of the latter-mentioned type 

of instrument, ReSPA is looking for an expert  to support the drafting the content of the web 

plaform(IT tool) for monitoring and reporting the PAR strategy 2023-2030 in North Macedonia. 

However, it shall be emphasised that the ownership of the whole process and the development 

of the IT tool and its further maintining, should be the responsibility of the Ministry of Information 

Society and administratiion. 

 

Problem Statement 

 

The new PAR Strategy (2023-2030) of North Macedonia is an eight-year document with general 

and specific objectives that shoul contribute to improving the services to citizens and bringing 

our country closer to EU standards.  

The institutional framework for preparation, implementation, coordination, and monitoring of 

public administration reform is largely in place, with the Ministry of Information Society and 

Administration (MISA) in charge of the overall management of the process.  

The MISA has a double role in the PAR process. On the one hand, it is an institution 

responsible for monitoring and reporting on the implementation of the PAR Strategy, and, on the 

other hand, it is a leading institution for implementation of most of the planned activities in the 

PAR Strategy. 

At the technical level, the PAR Team in the MISA is responsible for implementation and 

monitoring of the PAR. The PAR team is also in charge of ensuring alignment of the PAR 

priorities and objectives with the annual objectives and strategic priorities set by the 

Government, for collecting data and preparation of progress reports that are reviewed by the 

PAR Secretariat, PAR Council and the Government, as well as for donor and stakeholder 

coordination.  

The system for the implementation of the PAR Strategy (2023-2030)  includes nearly 40 

institutions that have special responsibilities for certain measures and activities defined by the 

Action Plan, and which, in coordination with the Ministry of Information Society and 

Administration. The monitoring and reporting of PAR strategy implementation should be carried 

out on a regular basis, with advance defined dynamics, to report on the achieved progress to 

the Secretariat, the Council for the PAR, the Government of the Republic of North Macedonia, 

and additionally to the entire interested public in the country. 

In view of the complexity of the Action Plan, the large number of activities and measures under 

the joint competence of several institutions, the reporting of the achieved results, goals and 

defined measurable indicators will be coordinated in harmonized forms of documents. After 

collecting the data according to the defined dynamics (every 6 months), MISA will have the 
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obligation to analyze, summarize the data, compare it with the dynamics of the Action Plan and 

present them in narrative and tabular form in semi-annual and annual reports for approval by 

the higher structures. 

The Government of North Macedonia recently adopted the Methodology for the manner of 

preparation, monitoring of the implementation, evaluation and reporting of the sector strategies 

and the Guidelines on the structure, contents and mode of preparation, implementation, 

monitoring and evaluation of sector and multisector strategies. The documents regulate the 

elements and structure that sector and multi-sector strategies should contain, the requirements 

for monitoring the implementation, reporting and evaluation.2   

Regarding to this above-mentioned activity for monitoring, reporting and evaluation of the 

strategies contained in PAR Strategy (2023-2030), MISA needs to develop an IT tool (platform) 

that will facilitate the processes of monitoring and reporting on the realization of the PAR 

Strategy. 

Objectives and Scope of the Assignment 
 

The main purpose/objective of this  assignment is to identify an external expert who will support 

the North Macedonian authorities in developing the content of the Web platform for the IT tool 

for monitoring and reporting new PAR Strategy 2023-2030 and its related documents.  

 

The platform is expected to include an application for managing an action plan and activities, an 

application for reporting the degree of realization for each activity, a system for 

informing/notifying by e-mail (according to the specified calendar of activities), a web application 

for publishing reports according to the most recently obtained information about the degree of 

realization for any activity contained in PAR Strategy (2023-2030). The web platform should not 

have limitations regarding the number of users, number of institutions, file size, number of action 

plans, notifications to users, reports, etc. The web platform should be designed as a multi-user 

system, in which users from different government institutions will have regulated rights for web 

access, use and data entry. 

 

Tasks and Responsibilities  

The expert will have to work closely with the MISA team focusing on accomplishment of the 

following tasks:  

• Contribute and support during the meetings with relevant stakeholders in order to 

prepare the content of the web platform (3 days);  

 
 

2 Published in the "Official Gazette of RNM" no. 122/22. 
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• Draft the content of the web platform including the consultations with stakehlders (6 

days); 

• Develop the final version of th web platform (1 day). 

 
The expert will cooperate closely with another expert who will work on development of the IT 

tool for monitoring and reporting the PAR Strategy.  

 

Necessary Qualifications  

The expert needs to have a diverse but compatible experience related to design and 

implementation of various IT tools relevant for the development and implementation of public 

policies and or strategies. More specifically, the expert shall possess the following profile:  

Qualifications and skills:     

• University Degree in Applied Computer Engenering, Electronic Engineering, Control 

Systems Engineering, 

• Master Degree will be considered an asset. 

 

General professional experience:  

• At least 10 years of experience working in or with the public sector and related 

assignments/positions, as public servant, consultant, expert, advisor, etc. 

 

Specific professional experience:  

• At least 5 years of experience in Web designing for the public sector institutions and/or 

international organizations. 

 

Skills: 

- Excellent written and oral communication skills in English;  

- Knowledge of official language(s) of North Macedoniawill be considered an asset; 

- Ability to prepare and deliver well-structured presentations and guidance documents; 

Note: The expert shall not be civil/public servant in any of the Western Balkans’ administrations 

in the moment he/she applies.  

Time frame, Level of Effort  

The assignment will take place from September to December 2023.  

 

The Level of Effort is estimated at ten (10) expert day. 

 

Remunerations  

The maximum amount of funds allocated for this assignment is 5,000 EUR for a total of up to 10 

expert days. However, the daily fee per expert day will be defined following ReSPA expert 

selection procedure based on assessed and evaluated expert capacities.  
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The payment will be made in one installment upon completion of the assignment. The final 

product will be subject to approval from MISA as the beneficiary institution and ReSPA before 

the execution of the payment. 

Note: No other costs will be covered apart from the expert cost per day. The Expert cost per day 

comprises of Expert's fee per day and a lump sum for covering related expenses, including 

travel, accommodation, local transport, meals, and other incidentals. 

Reporting and Final Documentation  

For the purpose of reporting, the Expert will be requested to deliver the following documents: 

• The outputs of the assignment as approved by MISA and ReSPA; 

• A final report in English no later than ten days after completing the assignment. This final 

report on the implementation of the assignment should indicate key challenges, lessons 

learnt and relevant recommendations for future work of ReSPA and beneficiary 

institution in this area. The report will be subject to approval of the ReSPA as a 

contracting authority; 

• Timesheet (original and signed); 

• Invoice (original and signed). 

 

 

 


